% Work Order Bid (ID)
=

Assistance

Program

WORK ORDER INFORMATION
Work Order Name: WQO/20002BR-0140/1

Work Order Type: Weatherization
Audit Name: NA

CLIENT INFORMATION

Client ID: 20002BR-0140

AGENCY INFORMATION
Agency: Bradley-Cleveland CSA Agency Phone:
Address: P.O.Box 3297 Fax:
Cleveland, TN 37320 Email Address:

Company Name & License Number:

Contractor's Signature:

COMMENT

Mobile Home
Built 1991

Glenn Gaskins 865-679-8303

Client ID: 20002BR-0140 Work Order Bid (ID)

WO/20002BR-0140/1
Report Run On: 5/11/2010

DOE Weatherization Assistant
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Measures

Measure 1 Clean Furnace Blower Fan Components Inspected
Comment I:l
Estimated Actual
# Material / Labor Description / Comment Units  Qty  Unit Cost Total Qty Unit Cost  Total
10 Unspecified Misc Material Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | || L] | | [ |
| | || L] | I [ |
Measure Sub Total: S Sub Total: S

Field Notes:
Measure 2 Seal Ducts Components Inspected
Comment Seal and Repair Ducts. Mastic seal with fabric all ducts. Ducts exhibited high |:|

pressure readings in the 20+ range at all registers. Highest reading at Living
Room 2, 42.5. Boot is completely disconnected from trunk line and damaged
at this register.Replace. Replacement of additional boots and repair should be
anticipated. Utilize fabric with mastic when sealing. Insure proper seal and
attachement at boot and trunkline connections. Caulk at subfloor. Follow
specifications and guidelines of Southeast Weatherization Field Guide.

Estimated Actual
# Material / Labor Description / Comment Units  Qty  Unit Cost Total Qty Unit Cost  Total
1 Insulation Duct sealing (setup cost)  Each 1 ‘ H ‘ ‘ H H ‘
10 Miscellaneous Duct Sealing Each 1 ‘ H H H H ‘
Supplies
Other Detail

| | || L] | | [ |
| | || L] | I [ |
Measure Sub Total: S Sub Total: S

Field Notes:
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Measure 3 DWH Pipe Insulation Components Inspected
Comment I:l
Estimated Actual
# Material / Labor Description / Comment Units  Qty  Unit Cost Total Qty Unit Cost  Total
1 Insulation DWH Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
costs to add 10" wrap to
hot/cold
2 Labor DWH Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail
| 1 | | H
| | | 1) | | H |
Measure Sub Total: S Sub Total: S
Field Notes:
Measure 4 DWH Tank Insulation Components Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Insulation DWH Tank Insulation Each 1 ‘ H ‘ ‘ H H ‘
2 Labor DWH Tank Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail
| | | 1 | | H |
| | || L] | | H |
Measure Sub Total: S Sub Total: S
Field Notes:
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Measure 5 Fix Improper Venting (Clothes Dryer) Components Inspected

Comment Replacement by Linear Foot. I:l
Install combination of rigid and flex dryer pipe. Vent to exterior of crawlspace.
Install proper vent hood. Approximate 10' run. Install per specifications and
guidelines of Southeast Weatherization Field Guide.

Estimated Actual
# Material / Labor Description / Comment Units  Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Equipment Each 1 ‘ H H H H ‘
ltems
2 Labor Labor Hour 1| | L] | |
Other Detail

| | || 1) | || H |
| | || 1) | | [ |
Measure Sub Total: S Sub Total: S

Field Notes:
Measure 6 Install Kitchen Exhaust Fan Components Inspected
Comment Vent to Exterior. Vent thru exterior wall. 42" Unit. |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost Total
1 Health and Safety Kitchen exhaust fan Each 1 ‘ H ‘ ‘ H H ‘
ltems
2 Labor Labor Hour 1 ‘ H ‘ ‘ H H ‘
Other Detail
| | | 1) | | H |
| | || 1) | | H |
Measure Sub Total: S Sub Total: S
Field Notes:
Work Order Grand Total: |:| Grand Total: |:|
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